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ENVIRONMENTAL PROTECTION AGENCY lT E S 4 J 0 5
Technical Enforcement Support at Hazardous Waste Sites
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APPROPRIATION: (8 CERCLA

Funding Acct No..

D RCRA
D Other

TES NO. JY_
68-01-7351

Prime Contractor Name JACOBS

WORK ASSIGNMENT NO^
B Original
D Amendment No. ____
Priority:B Normal D Expedite* D Emergency*

SITE/FACILITY: SAUGET SAUGET
or Protect Name

NPLSite: D Final or Proposed List 8 No
RCRA Facility: d Yes O No Facility ID*.

Site/Facility Location (City or County)
Site Acct #: SPK3______

Stale Regkxt/HQ
SCAP Activity Link: 001_____

PURPOSE:
Q Initiate New Work Assignment D Work Plan Approval"
Q Work Plan Revision: (Q SOW Q Cost/Hours)

D Disapprove Work Plan (Contractor wiH immediately stop work)
D Closeout Work Assignment (All final deliverables received)

STATEMENT OF WORK SUMMARY (SOW) (Attach a Data/ted SOW) (See Reporting Requirements):

(Mint identty task type and number acconfng k> TES UMfs Gukfc to >how activity '<* within ow oraral TES contract SOW)
Summary/Comments:

' SEE ATTACHED

Task No.: 60

BASE PERIOD

Previously Approved
This Action
Total 19

PERIOD OF PERFORMANCE
From: Effi
To: _

(doseout data not to exceed September 30.1987)

OPTION PERIOD
(Authorized only if contract option is exercised)

LQE Cost/Fee
Previously Approved 0 Q
This Action juu
Total __________3CO_____1-* -

To: Q ? n ? X . (Closeout date)

TES II: Use Option Column
TES III & IV: Base period ends

9/30/87. Any
work required
after that date
should appear in
option column.

(Do not indud* ctaricil or Expert Witness hours in m» LOE MUTUM. Expwt WHma cost* ant conidsnd -Othw Oiract Costs.' Estimai* m« Expen
wltmss Koun in In* attached Scope 0* Work.)

No. of Pages to Follow
(Including SOW)

Reference Info.: 6 Attached D Transmitted Separately D Pickup From

REPORTING REQUIREMENTS: D Briefing(s) D Letter Report 8 Draft Report \H Final Report— D Other
Deliverables are to be marked ENFORCEMENT CONFIDENTIAL: D Yes D No

Reporting requirements and detveraole* may oWer tor each TES contract Include in tie SOW a schedule for deliverables. II the number ol reports required for your ddveraHes outers Iron
the eontiacrs normal requirement, request that in your SOW.

INITIATOR: DAVID FAVERO .>
Primary Contact
''. ENFORCEMENT SECTION

Date

Phone no. 312

CONCURRENCE:

FTS
CHRISTINE LISZEWSKI '

Regional Contact
.._i'

/ /

V/-A
1 Date

Off-NET

11 , i APPROVAL:: _Li
\ Projact Officer (HQ TES P.O.)

fl,'-,ln
Date

Contracting Officer /y

CONTRACTOR ACKNOWLEDGEMET OF RECEIPT:

Date
(Effective Date)

Signature arc Title ' Date

•Justification required in comment section. "Required within 45 days of effective date or work stops. '"30 day minimum required between draft and final report.

Revised: March 1. 1987
Sheet 1 White - Contracting Officer Copy (Washington. O.C.). Sheet 2 Green - Project Office Copy (Washington. O.C.), Sheet 3 Canary - Contractor Copy
Sheet 4 Pink - Acknowledge Copy, Sheet 5 GokJenrod - Finance Offlce/RTP, Photocopies to: Regional Contact Primary Contact, and Regional Coordinator



Statement of WOhc
Sauget Sites, Sauget, Illinois

Technical Support

Background

The Sauget, Illinois area is a heavily industrialized area in southwest
Illinois, just across the Mississippi River from St. Louis, Missouri.
There has been widespread groundwater contamination documented in the
area as well as certain specific hazardous waste disposal sites identified.

U.S. ERA has signed an action memo to undertake an emergency response
at one location called Area G. A potentially responsible party, Monsanto,
restricted access to the site by constructing a fence. Additional
emergency actions may be necessary.

Monsanto and the Sauget Sanitary Development and Research Association
(SSDRA) have performed groundwater and source'material investigation
for the respective facil it ies. The Illinois ERA has performed ground-
water studies in the Dead Creek area and are performing additional
studies in the Sauget Area.

Scope of Work and Estimated Level of Effort

Task 1 - Prepare a work plan detail ing the contractor's approach to the
project. This should include an outline and identification of
figures and tables for the major deliverable - A Summary of
Groundwater Monitoring Data.
(40 hours)

Task 2 - Accumulate all reports and groundwater monitoring data from
various sources including U.S. ERA Region V, the Illinois
ERA headquarters and Regional Office.
(80 hours)

Task 3 - Arrange for and visit the Sauget Area in conjuction with the
U.S. ERA primary contact.
(24 hours)

Task 4 - Prepare a report summarizing the groundwater monitoring and
source material data. Emphasis should be placed on presen-
tation of the data on figures and in tables. A lso any data
gaps should be identified and an evaluation made of the con-
clusions and recommendations included in the various reports.
If possible, as the budget al lows, data should be placed
in a software package compatible with Region V's system.
(200 hours)

Task 5 - Summarize and evaluate responses submitted to U.S. EPA information
request letters and perform follow-up investigation of potentially
responsible parties.
(80 hours)
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Task 6 - Other enforcement related activities such as split sampling,
field oversight, additional technical fevi,ew of documents
and attending project meetings may be necessary. Letter
reports will be required for review of documents.
(120 hours)

Total Estimated Level of Effort - 544
244 LOE will be used in FY 87
300 LOE will be used in FY 88
The budget period should run through September 30, 1988.

An experienced groundwater scientist or hydrogeologist is needed for
this project. This person need not do all the document retrieval and
summarization but must review the information to identify data gaps and
critique the conclusions and evaluations.

The tabularized and graphic presentation of the data is the first
priority of this work assignment and is needed by mid-Sept ember, 1987.
The remainder Tasks 3 & 4 can be completed after this, with a target
date of November 15, 1987.

Task 5 and 6 will be performed at the request of U.S. EPA's primary
contact.

Travel

For budgeting purposes one trip to Sauget, Illinois for one day and one
night for two contract personnel should be used. In addition, two one
day meetings in Chicago, Illinois and one day meeting in Springfield,
II linois should be used.

Primary Contact

U.S. EPA's primary contact for this project is David Favero, 312/ 886-4749.
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